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ENG 17-10 

 
REPORT 

 
TO:  MAYOR & MEMBERS OF COUNCIL 
 
FROM:  ALEXANDER N. DEL BROCCO C.E.T, ENGINEERING PROJECT 

SUPERVISOR 
 
DATE:  JUNE 14, 2010 
 
SUBJECT: ARMSTRONG DRIVE / JOHNSON AVENUE RECONSTRUCTION 
  

 
AIM:  
To inform council of the results from the opening of the Public Tender for the Reconstruction of 
Armstrong Drive and Johnson Avenue, which is a Local Improvement Project approved by the 
Ontario Municipal Board. 
 
BACKGROUND: 
On Friday June 4th, 2010, eight (8) tenders were received for the Armstrong Drive / Johnson Avenue 
Reconstruction Project. Errors were found during the checking of the contracts by the Consultant; 
however the outcome remained the same. The corrected tender amounts are as follows: 

 
Contractor Amount 

(excl. GST) 
 Piroli Construction 
3850 Dougall Ave., Unit 10 
Windsor, ON N9G 1X2 

$1,044,062.00 * 
   

D’Amore Construction (2000) Ltd.
3914 North Service Rd. E 
Windsor, ON N9A 6J3 

$1,093,579.45  * 

Sherway Contracting (Windsor) Ltd.
5390 Outer Drive, R.R.1 
Windsor, ON N9A 6J3 

$1,118,540.20  * 

M.R. Dunn Contractor Ltd.
485 Little Baseline Road, R.R. 1 
Tecumseh, ON N8N 2L9 

$1,136,500.00 

Jemini Construction Ltd.
8481 NOrthside Road, R.R. 1 
McGregor, ON N0R 1J0 

$1,151,680.00  * 

Amico Infrastructures Inc.
2199 Blackacre Drive 
Oldcastle, ON N0R 1L0   

$1,224,800.00 

S.L.R. Contracting Inc
6260 Westar Drive 
Windsor, ON N9J 3W3 

$1,244,000.00 

Coco Paving 
6725 South Service Road 
Windsor, ON N8N 2M1 

$1,311,618.50 

     *Numbers corrected due to mathematical errors in form of tender 
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COMMENTS: 
Piroli Construction has completed numerous civil construction projects within Essex County as a 
general contractor, and for, private developments. The techniques and material used are similar to 
those of municipal infrastructure projects. 
Piroli Construction has not worked directly for the Municipality of Leamington, but administration has 
met with Piroli Construction and feels confident that they can complete this project to our 
satisfaction. 
 
 
FINANCIAL IMPACT: 
The cost breakdown and budgeted dollars for the Armstrong Drive / Johnson Avenue Reconstruction 
project is as follows: 
 
Total Project Costs: 
 

Task 2010 Budget 2010 To 
Date 

Tendered 
Prices & 

Estimate to 
Complete 

Construction Tender    (Piroli) 

Road Construction (2-320-8861-7630) $     520,000 $               0 $    596,348 

Sewers (2-610-8861-7630) $     214,000 $               0 $    260,671 

Water (2-690-8861-7630) $     230,000 $               0 $    187,043 

Sub-Total $     964,000  $ 1,044,062 

Engineering For/During Construction     

Road Construction (2-320-8861-7630)  $      22,750 $         68,000 

Sewers (2-610-8861-7630)  $        8,750 $         26,000 

Water (2-690-8861-7630)  $        3,500 $         11,000 

Sub-Total  $   35,000 $    105,000 

Total $1,149,062.00 

 
 
Local Improvement Recoveries From Land Owners: 
 

Assessment Schedule 
 

Original 
Assessment 

Revised 
Assessment 
(based on 

tender) 
Construction Tender    

Road Construction (2-320-8861-7630) $       17,267.45 $   17,267.45 

Sewers (2-610-8861-7630) $     107,189.87 $   97,084.69 

Water (2-690-8861-7630) Water Portion is 100% from Water 
Reserves therefore no recoveries. 
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Cost Allocations: 
 

 Total Costs 
(Construction/Engineering) 

Local 
Improvement 

Recovery 
Municipal Share 

Road (2-320-8861-7630) $     664,348 $       17,267.45 $   647,080.55 

Sewers (2-610-8861-7630) $     286,671 $       97,084.69 $   189,586.31 

Water (2-690-8861-7630) $     198,043 $               0 $   198,043.00 

Sub-Total $  1,149,062 $   114,352.14 $1 ,034,709.86 

 
Since this work will be constructed after June 30, 2010 HST will apply.  The Municipality will obtain a 
rebate of 100% of the Goods and Services portion, and 78% of the Retail Sales Tax portion.  The 
writer estimates that the remaining portion of the Provincial Sales Tax to be $ 18,400 
 
Therefore we are $ 203,462 over Budget; the contingency allowance for this project is $ 66,500 
which is inadequate to cover the shortfall.  Because of the shortfall in budget allocation 
administration recommends that the project be carried over to 2011 so that the additional budget can 
be considered at that time.  The workload created by the various stimulus funding programs will 
subside in 2011 and so this project will fit better into next year’s programs. 
 
 
RECOMMENDATION: 
 
That Council not accept the tender for this project and consider this project again during the 2011 
budget deliberation process 
 
All as described in ENG 17-10 
 
Respectfully submitted;  
 
 
 
 
                                            _____                                                                        
Alexander N. Del Brocco, C.E.T.    Allan Botham, P.Eng. 
Engineering Project Supervisor.     Manager of Engineering Services 
 
 
 
 
 
                                       
John Tofflemire, P.Eng. 
Director of Community Services  
 
 
Encl.  Assessment Schedules – pre tender 
 Assessment Schedules – revised with tender prices. 
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