
























































LIST OF SUB-CONTRACTORS AND/OR SUPPLIERS 
 
The Tenderer shall list hereunder the names and trades of all Sub-Contractors 
whom he proposes to use under this Contract. 
 
SUB-CONTRACTOR 
AND/OR SUPPLIER ADDRESS         TRADE/EQUIPMENT/MATERIAL 
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FORM OF AGREEMENT 
 

FOR 
 

2008 SIDEWALK CONSTRUCTION 
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THIS AGREEMENT made (in triplicate) this  day of    A.D. 200__. 
 
BETWEEN: 
 
 

 
THE CORPORATION OF THE 

MUNICIPALITY OF LEAMINGTON 
hereinafter called the "OWNER" 

 
Of the First Part; 

- and -  
 
 
 

hereinafter called the "CONTRACTOR" 
 

Of the Second Part. 
 

WHEREAS the tender of the Contractor respecting the construction work, 

hereinafter referred to and described, was accepted by The Corporation of the 

Municipality of Leamington on the __ day of _____________, 200__. 

THEREFORE THIS AGREEMENT WITNESSETH that the consideration of the 

premises and the covenants hereinafter contained, the Parties hereto agree as follows: 

1. The Contractor hereby covenants and agrees to provide and supply at its  

expense, all and every kind of labour, machinery, equipment and materials for and to 

undertake and complete in strict accordance with its tender dated the __ day of   

______________ , 200__and the contract documents, including the general conditions of 

the contract, the plans and drawings and specifications all of which said documents are 

annexed hereto and form part of this agreement to the same extent as if fully embodied 

herein,  

for the     2008 Sidewalk Construction      

and for the price or sum of __ ______________________________ _______________ 

_________________________________________  (G.S.T. Included)  ____________
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2. The Contractor further covenants and agrees to undertake and complete the  

said work in a proper workmanlike manner under the supervision and direction and to the 

entire satisfaction of the Owner within the period of time specified in the said tender. 

 

3. The Contractor further covenants and agrees that it will at all times indemnify  

And save harmless the Owner, its officers, servants and agents, from and against all loss 

or damage, and from and against all actions, suits, claims and demands whatsoever which 

may be made or brought against the Owner, its officers, servants and agents by reason or 

in consequence of the execution and performance or maintenance of the said work by the 

Contractor, its servants, agents or employees. 

 

4. The Contractor further covenants and agrees to furnish in accordance with the  

above specifications a Performance and Maintenance Bond and a Labour and Material 

Payment Bond each in the amount equivalent to one hundred percent (100%) of the Total 

Tender Price, in such form and issued by such surety as may be approved by the Owner's 

Solicitor, guaranteeing the faithful performance of the said work, in accordance with the 

terms of this agreement. 

 

5. It is understood and agreed that the Contractor will not commence or proceed 

with the construction work hereinbefore described or any party thereof, unless and until 

the Contractor has been instructed in writing so to do. 

 

6. The Owner hereby covenants and agrees that if the said work shall be duly  

and properly executed and materials provided as aforesaid, and if the Contractor shall 

carry out, perform and observe all of the requirements and conditions of this agreement, 

the Owner will pay to the Contractor the contract price herein set forth in its tender, such 

payment or payments to be made in accordance with the provisions of the general 

conditions of the contract referred to above. 

 

7. This agreement and everything herein contained shall ensure to the benefit of  

And be binding upon the Parties hereto, their successors and assigns, respectively. 

Sa
mple



IN WITNESS WHEREOF the Parties hereto have hereunto affixed their corporate seals 

duly attested by the hands of their proper Officers in that behalf, respectively. 

      

      THE CORPORATION OF THE 
      MUNICIPALITY OF LEAMINGTON 

SEAL 

             
      Corporation - Mayor 
 
 

             
      Corporation - Clerk 
 
       
             
      Date 
 
SEAL   
             
      Contractor's Signature and Seal 
 
 
             
      Contractor's Name 
 
 
             
      Contractor's Address 
 
 
             
      Date 
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1.0 GENERAL 
 

These General Special Provisions shall apply to and from part of this Contract and in case of 
conflict shall supersede the Standard Specifications pertaining to the Contract. 

 
2.0 PRIVATE PROPERTY 
 

The Contractor shall assume full responsibility for crossing or making use of private property.  
Before the Contractor or any of his sub-contractors shall make use of any private property for any 
purpose, he shall first submit to the Engineer a copy of a written agreement granting permission 
by the Owner. 

 
3.0 PEDESTRIAN AND VEHICULAR ACCESS 

The Contractor shall be required to provide for pedestrian and vehicular access to private homes, 
business premises and through the construction work to streets where and as directed by the 
Engineer. This may require the provision of adequate temporary board walks, steps or ramps 
where necessary to allow pedestrian and/or vehicular access to houses and business premises 
temporarily cut off from normal traffic due to new construction. 

 
4.0 FIRST AID EQUIPMENT 
 

The Contractor shall provide and maintain the necessary First Aid items and equipment as called 
for under the First Aid Regulations of the Workplace Safety Insurance Board Act. 

 
5.0 CONFINED SPACE ENTRY 
 

The Contractor shall comply with the requirements of the current edition of the Occupational 
Health and Safety Act for Construction Projects and the regulations proclaimed thereunder as it 
pertains to entry into confined spaces. 

 
6.0 DUST CONTROL 
 

The Contractor shall be solely responsible for controlling dust nuisance resulting from his 
operations, both within the Contract limits and elsewhere. Water and Calcium Chloride shall be 
applied to areas or adjacent to the site, as required, for prevention of dust nuisance or hazard to 
the public.  No payment will be made for dust control unless otherwise noted in the Special 
Provisions. 

 
7.0 COMPACTION OF MATERIALS 
 

All Contract references to maximum compacted densities by whatever method specified, shall be 
interpreted as being "The Maximum Dry Density" as determined by OPSS SP 501. 

 
Any deviation between current procedures and methods formerly specified or any modifications to 
current procedures which may be introduced shall be for purpose of increasing the reliability of 
the test results and speed in field testing and will result in no increase in the compactive effort 
required. 

 
When it is impossible to compact earth or granular materials immediately adjacent to footings, 
abutments, wingwalls, piers, pipe culverts, haunches of culverts, retaining walls, sewers, 
manholes, catchbasins, etc., with the larger types of compaction equipment, the Contractor shall 
provide and use mechanical hand compaction as required.  No separate payment shall be made 
for the compaction of Sand Cushion, Selected Granular Base Course Class "A" or "B", granular 
backfill to bridges, granular backfill to sewers, manholes, catchbasins or sub-drains, except where 
otherwise provided for in the Contract. 
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8.0 CONFLICTS AND OMISSIONS 
 

The Contractor shall do all the work and furnish all the materials in accordance with the best 
practices, and in the event of any inconsistency or conflict in the provisions of the plans or 
specifications, such provisions shall take precedence and govern in the following order: 

 
 i) Agreement 
 ii) Addenda 
 iii) Special Provisions 
 iv) Special Information to Tenderers 
 v) General Special Provisions 
 vi) General Information to Tenderers 
 vii) Contract Drawings 
 viii) Standard Specifications 
 ix) Form of Tender 
 x) General Conditions 
 

Neither party to the Contract shall take advantage of any apparent error or omission in the plans 
or specifications, but the Engineer shall be permitted to make such corrections and interpretations 
as may be necessary for fulfilment of the intent of the plans and specifications.  Any work or 
material not included herein but which may be fairly implied as included in this Contract, of which 
the Engineer shall be the judge, shall be done or furnished by the Contractor as if such work or 
materials had been specified. 

 
9.0 PROGRESS SCHEDULE 
 

The Contractor shall be required to submit a progress schedule to the Engineer for approval prior 
to commencement of the work.  Such schedule shall be in a form acceptable to the Engineer, and 
shall indicate clearly the proposed order and time allowance for the various parts of the work, in 
sufficient detail to show weekly progress. 

 
The approval of the progress schedule by the Engineer shall not cast any responsibility upon the 
Engineer or the Owner in seeing to it that the progress schedule is adhered to since timely 
execution of the work is the entire responsibility of the Contractor.  The Engineer may, in his 
discretion, vary the progress schedule in whole or in part without relieving the Contractor from any 
of his responsibility to execute the Contract in a timely way, nor shall such variation cast any 
responsibility whatsoever upon either the Engineer or the Owner. 

 
10.0 PAYMENT FOR TESTING 
 

The following tests, called for as required by the Engineer, will be paid for by the Owner: 
 
 i) Air entrainment tests during concrete work. 
 ii) Slump tests during concrete work. 
 iii) Casting and compression testing of concrete cylinders. 
 iv) Compaction tests.  Limit of one test per location.  If the result of any compaction test is 

below that specified, the Engineer may call for retesting, and all costs associated with 
such retesting shall be paid by the Contractor. 

 v) Analysis of granular materials and approval of sources.  Limit of one analysis per source 
of material. 

 vi) Analysis of aggregates for asphalt mix design.  Limit of one analysis per source of 
aggregates. 
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 vii) Verification of asphaltic concrete design. 
 viii) Field testing of asphaltic concrete including extraction and compaction tests. 
 
11.0 CONSTRUCTION SAFETY 
 

The Contractor shall conform to the requirements of the current edition of the Occupational Health 
and Safety Act for construction projects, and to the Regulations proclaimed thereunder. 

 
12.0 EXTRA WORK 
 

Extra work is work which is required, but not described, in the Contract Documents or on the 
plans. 

 
No work shall be regarded as extra work unless it is approved in writing by the Engineer, and with 
the agreed price and method of payment for it specified in the said approval, provided the said 
price is not otherwise determined by this Contract. 

 
All notification of claims for extra work shall be made to the Engineer before the extra work is 
started.  Notwithstanding anything contained in the General Conditions when it is necessary to 
perform work additional to the Tender items, unit prices to cover the cost of the work shall be 
negotiated whenever possible. 

 
When it is impractical, due to the nature of the work, to negotiate unit prices for extra work not 
included in the Tender, the cost of the additional work may be paid for by a force account, 
previously agreed upon and authorized by an order issued prior to carrying out the work, and for 
which payment is based on the Ontario Provincial Standard Specification No. 127. "Schedule of 
Rental Rates". 

 
Payment for works on this Contract performed on a Time and Material basis shall be made in 
accordance with the General Conditions of this Tender. 

 
13.0 CLAIMS 
 

If a Contractor considers that he has a claim for compensation for costs which he has incurred or 
for loss he has suffered during the performance of the Contract, he should immediately advise the 
inspector of his Intent to Claim on any specific portion of a Contract and he must also advise the 
Engineer in writing of the said Intent within seven (7) calendar days of the commencement of the 
work on which he intends to claim.  He shall submit his claim not later than thirty (30) days after 
the date of his receipt of the final detailed statement for the entire work attaching to such said 
claims. 

 
Where notice of claim is not given or the claim is not submitted within the periods prescribed by 
this section, the claim may be disallowed. 

 
14.0 LINES AND GRADES 
 

The Engineer will provide survey bars, monuments and bench marks as shown on the Drawings 
required by the Contractor for establishing line and grade. 

 
The Contractor shall provide qualified personnel to properly layout and establish secondary lines 
and grades necessary for construction.  He shall construct and maintain substantial batter boards, 
alignment markers and secondary bench marks as may be required for the proper execution of 
the Contract. 

 
The Engineer shall be notified of any layout work carried out and shall check the same if he so 
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desires.  Checking of layout work or failure to do so in no way relieves the Contractor of the full 
responsibility for construction of the work to the proper alignment and grade. 
 

15.0 SITE MEETINGS 
 

Site meetings shall be held at regular intervals as further directed by the Engineer.  The 
Contractor shall provide a responsible representative for such meetings. 
 
The Contractor's Superintendent shall be present at these meetings.  

 
16.0 LOCATION AND INTERFERENCE WITH EXISTING UTILITIES 
 

The Contractor shall exercise extreme caution when crossing or working adjacent to existing 
utility or other service lines.  Any damage caused to such services shall be correctly replaced at 
once at the Contractor's expense and under direction from the Engineer.  The Engineer shall be 
notified immediately of any such services encountered. 

 
It shall be the responsibility of the Contractor to determine from the utility owners the exact 
location of such services and inform them at least forty-eight (48) hours prior to carrying out work 
which may affect these services in any way.  The Contractor shall extend the fullest cooperation 
possible to the owners of such utilities. 

 
No responsibility will be assumed by the Owner for the correctness or completeness of the 
Drawings with respect to existing utilities pipes, catchbasins, chambers or other objects, either 
underground or on the surface and should the locates of such be found to differ or are not shown, 
the Contractor shall have no claim on that account. 
 
There may be private sprinkler systems on Municipal property within the work area. It shall be the 
Contractor’s responsibility to locate and protect such sprinkler systems. 

 
17.0 SURVEY BARS 
 

The Contractor shall be responsible for marking and protecting all property bars during 
construction.  Survey bars which are disturbed, moved or lost in the course of construction are to 
be replaced at the Contractor's expense by an Ontario Land Surveyor. 

 
In addition, "key" bars for layout will be marked by the Contractor with a 40x90x1200mm wood 
stake.  If these bars are damaged or buried, the Engineer will not check layout work or provide 
any layout until the "key" bars have been replaced. 

 
The Contractor will have no claims against the Engineer or the Owner for hardships he may 
endure caused by delays in the replacement of these "key" bars. 

 
18.0 SUPERVISION 
 

The Contractor shall provide adequate supervision to ensure a workmanlike job.  He shall provide 
a qualified foreman to ensure that the job proceeds in a proper and efficient manner. 

 
If in the opinion of the Engineer, such personnel are not competent to carry out their work, the 
Contractor shall replace this personnel immediately upon request of the Engineer. 
 
All Supervisory personnel who will be assigned to this project shall be entirely familiar with the 
terms, conditions and details of the Contract documents. 
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19.0 REMOVAL OF TREES AND SHRUBS 
 

Whenever practical, existing trees will be preserved.  The Contractor shall exercise the utmost 
caution to ensure that the trees are not damaged or disturbed unless marked by the Engineer.  
Any damage to trees and shrubs not designated for removal shall be replaced at the Contractor's 
expense. 

 
20.0 MAINTENANCE OF FLOW IN SEWERS 
 

The Contractor shall, at his own cost and expense, permanently provide for and maintain the flow 
of all drains, ditches, and watercourses which may be encountered during the progress of the 
work. 

 
Should the Contractor wish to divert, block or otherwise impede or alter flows in any existing 
sewers, drains, ditches or water courses, he shall be required to submit details and sketches or 
proposed methods to the Engineer for approval, prior to proceeding.  This submission shall 
include any emergency measures which may be required in the event of heavy rainfalls, sewer 
surcharging, flooding, etc.  The Contractor shall provide written confirmation that all materials 
used have been removed and the sewers, drains, ditches or water courses have been restored to 
original condition or to the satisfaction of the Engineer.  Such restoration may include but not be 
limited to the flushing of sewers, topsoil, planting of grass or vegetation, rip rap. 

 
21.0 WORK IN OPEN TRENCHES 
 

The Contractor's attention is drawn to the regulations issued by the Ministry of Labour for the 
Province of Ontario in regard to work in open trenches, tunnels and open caissons.  The 
Contractor's attention is also directed to the current edition of the Occupational Health and Safety 
Act, for Construction Projects and the regulations proclaimed thereunder. 

 
22.0 CONTROL OF WATER 
 

The Contractor shall be solely responsible for ensuring that all work is carried out in the dry and 
that partially completed work shall remain dry. 

 
The method or methods of controlling surface or subsurface water shall be by pumping, ditching, 
dyking, close sheet piling, or a combination of these or other methods as may be approved by the 
Engineer.    

 
Discharge of water into sanitary sewer systems will not be permitted. 

 
23.0 WATER, SNOW AND ICE 
 

The Contractor shall assume full responsibility for all damages done to the works through the 
influence of water, snow and ice.  He shall immediately make good any damage so caused 
without cost to the Owner. 

 
If the Contractor continues construction operations in freezing weather, special precautions shall 
be taken to prevent damage to the works.  No works shall be constructed on a frozen bedding or 
base.  No road construction will be permitted on a frozen subgrade or base course.  All work shall 
be protected during freezing weather with straw, tarpaulins, wet steam or by any combination 
thereof as considered necessary for the protection of the works by the Engineer. 

 
The cost of all such special precautions shall be included in the tender price submitted by the 
Contractor unless noted otherwise in the Special Provisions. 
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24.0 SANITARY MEASURES 
 

The Contractor shall either arrange for, or provide and properly maintain in a clean and sanitary 
condition, suitable conveniences for his personnel. 

 
Separate suitable facilities for Contractors or Engineer's female personnel shall be supplied if 
necessary. 

 
25.0 DEFECTIVE WORK 
 

The Contractor shall, at any time, when directed by the Engineer, make openings for inspection to 
any part of the work.  Should the work be found, in the opinion of the Engineer, defective in any 
respect, the whole of the work shall be corrected to the satisfaction of the Engineer and at the 
expense of the Contractor. 

 
The Contractor shall rectify defective work immediately upon receiving instructions from the 
Engineer. 

 
26.0 SITE ACCESS 
 

Access to the site of the works shall be off of the streets requiring sidewalk construction. 
 
27.0 PRELIMINARY MEASUREMENT 
 

Before commencement of any excavation, fill or other work for which the basis of payment is 
volume in place, the contractor will inform the Engineer sufficiently in advance to allow cross-
section work to be carried out. 

 
The cross-sections taken by the Engineer will be available to the Contractor for checking. 

 
If the Contractor begins work without giving the Engineer sufficient notice to allow cross-section 
work to be carried out, or if the Contractor begins work without having checked the Engineer's 
cross-sections, he shall have forfeited all rights to dispute the accuracy of the Engineer's 
determination of the quantity in question. 

 
28.0 STORAGE YARD 
 

The Contractor shall make his own arrangements for the storage of his materials and equipment. 
 
29.0 STANDARD SPECIFICATIONS - OPSS 
 

The Standard Specifications consist of Ontario Provincial Standard Specifications and these 
specifications shall apply as referred to in these Contract Documents except that any reference to 
the Ministry shall mean the Owner and any reference to the Engineer shall mean the Engineer 
authorized by the Owner to act on its behalf. 

 
These Standard Specifications are not included in the Tender Documents.  They can be 
examined at the Engineer's office or by obtaining copies from the Ministry of Transportation. 
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30.0 DAILY CLEAN-UP AND RESTORATION 
 

The Contractor shall be required to grade trenches daily and remove excess materials as 
required.  Mud tracked into the travelled roadway shall be removed immediately.  Open trenches 
will not be allowed overnight. 

 
The Contractor shall include in his Total Tender Price, the cost of removing all materials, earth or 
debris which falls out of trucks or from his own vehicles, his subcontractors' vehicles, and 
supplier's vehicles on roadways, sidewalks and bridges used as a route between disposal areas 
and the site.  The Contractor shall employ workmen sufficient in number or shall use some other 
means necessary to keep such streets, sidewalks and bridges in a clean condition, free from 
materials, earth, debris and damage. 

 
Construction of sewers, watermains, roadways, etc. will not be permitted to proceed beyond a 
distance of 500ft. (150m) in advance of fine-grading and restoration; except for topsoil, sod, 
seeding, asphalt and concrete placement; unless otherwise approved by the Engineer. 

 
31.0 EXCESSIVE LOADING OF MOTOR VEHICLES 
 

Where a vehicle is hauling material for use on the work under this Contract, in whole or in part 
upon a public highway and where motor vehicle registration is required for such vehicle, the 
Contractor shall not cause or permit such vehicle to be loaded beyond the legal limit as specified 
in the Highway Traffic Act, whether such vehicle is registered in the name of the Contractor or 
otherwise.  The Contractor shall bear the onus of weighing disputed loads. 

 
32.0 FOSSILS, ETC. 
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the site, shall as between the Owner and the 
Contractor, be deemed to be the absolute property of the Owner or Province and the Contractor 
shall take reasonable precautions to prevent his workmen, or any other persons, from removing 
or damaging any such article or thing, and shall immediately upon discovery thereof, and before 
removal, notify the Engineer. 

 
33.0 TRENCH SETTLEMENT 
 

All trenches on this project shall be compacted in accordance with the Contract Specifications 
and/or details as shown on the Contract Drawings. 

 
Additional payment will not be made for the restoration of settled trenches which may be required 
during the maintenance period. 

 
The restoration of settled trenches shall be carried out in accordance with Clause 7.0 of the 
General Information to Tenderers. 

 
Should restoration not be done in a reasonable time as requested by the Engineer and where 
safety to the public is compromised, the Engineer shall make whatever arrangements are 
necessary to have the work carried out and cost of same shall be deducted from holdback monies 
due to the Contractor. 
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34.0 HOT AND COLD WEATHER CONSTRUCTION 
 
The Contractors attention is hereby drawn to the fact that construction of this Contract may 
necessitate special measures being taken with respect to construction during hot and cold 
temperatures. 

 
No additional payment will be made to the Contractor for measures which may be required to 
carry out the specified work within the allowable Contract working days. 

 
35.0 REGULATORY TRAFFIC SIGNS AND PAVEMENT MARKINGS 
 

The Contractor's attention is drawn to the presence of Regulatory Traffic Signs and Pavement 
Markings. 

 
Regulatory Traffic Signs include all existing and proposed signs which are installed and 
maintained by the Road Authority. 

 
At no time during the Construction Period shall the Contractor or any Sub-contractors remove, 
cover, or alter in any way, the existing or new Regulatory Traffic Signs. 

 
All removals, alterations and/or the installation of new signs shall be performed by the Road 
Authority, unless otherwise specified. 

 
The painting of pavement markings on the new roadway will be performed by the Road Authority, 
unless otherwise specified. 

 
The Contractor shall provide 72 hours notice to the Road Authority prior to placing the base and 
surface asphalt courses. 
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GENERAL 
 
These Sidewalk Special Provisions shall apply to and form part of this Contract. 
 
The Contractor's attention is drawn to Clause 29.0 of the General Special Provisions.  Ontario Provincial 
Standard Specifications apply and govern except as may be extended or amended herein.  These 
Sidewalk Special Provisions shall be carefully read and adhered to by the Contractor. 
 
Access to businesses is to be maintained at all times. 
 
1.0  CONCRETE OR BRICK PAVER DRIVEWAY OR SIDEWALK REMOVAL  
 

General 
 

OPSS 510 shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall remove and dispose of existing asphalt, concrete or brick paver driveways 
and sidewalks as shown on the contract drawings, or as directed by the Engineer. The Contractor 
shall be required to remove and salvage all existing brick pavers, and parts of brick pavers. The 
existing brick pavers, and parts of brick pavers shall be neatly stockpiled on pallets supplied by 
the contractor and be delivered by the contractor to the Public Works Yard at 83 Wilkinson Drive. 
Delivery of pallets to the Public Works yard must be done at the completion of every construction 
day. No pallets, pallets of stacked brick pavers, or loose brick pavers are to remain on the jobsite 
at the end of the construction day. 
 
The Contractor shall be required to saw-cut all existing concrete driveways, sidewalks, and 
asphalt surfaces to ensure a neat straight edge. All damaged edges shall be repaired by re-
cutting. 

 
Measurement 

 
Driveway and sidewalk removal shall be measured in square metres of concrete and brick 
removed. There shall be no measurement for saw-cutting 

 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to break up and remove existing driveways or 
sidewalks and disposal or stockpiling and moving of stockpiled materials. Saw-cutting shall be 
included in this item. 
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2.0  CONCRETE SIDEWALK  
 

General 
 

OPSS Forms 350, 351, 311, 570, 571 and 572 shall apply and govern except as amended or 
extended herein. 

 
Excavation Work 

 
Excavation and Granular ‘A’ for sidewalk construction shall be incidental to this work. 

 
Excavation shall be from top finish sidewalk grade to an approximate depth of 200 mm except 
where the sidewalk fronts or crosses a driveway crossing in which case the excavation shall be 
300 mm.  Disturbed material in the bottom of the excavation shall be thoroughly compacted by 
tamping. 

 
Excavated material shall be disposed of by the Contractor.   There will be no additional payment 
for disposal.  

 
Excavation work shall include saw cutting of concrete or asphalt and their disposal to the 
Contractor’s approved disposal site. 
 
Existing signs are to be maintained during construction. If existing signs must be removed to 
accommodate construction, they must be replaced in the same location as part of this work, and 
temporary signs posted in their place until such time that the signs are permanently re-installed. 
There shall be no payment for the removal, provision of temporary signs, and replacement of 
signs. 
 
There may be private sprinkler systems installed on Municipal property within the work area. It will 
be the responsibility of the Contractor to locate and protect these sprinkler systems during 
construction. If the sprinkler systems are damaged, the Contractor will need to have the systems 
repaired by a qualified sprinkler contractor to the satisfaction of the Engineer. The cost of repairs 
to sprinkler systems shall be responsibility of the Contractor. 

 
 Concrete Work 
 

The Granular ‘A’ base shall consist of 100 mm of material compacted to 100% Standard Proctor 
Density (or 150 mm at driveway locations). 

 
The forms shall be placed so as to provide for a 2% crossfall sloping consistent with the existing 
conditions as directed by the Engineer. 
 
Concrete shall have a minimum compressive strength of 30 MPa at 28 days, 4.0% to 7.0% air 
entrainment and shall have a maximum slump of 75 mm.  The concrete sidewalk is to be broom 
finished and edged. 
 
For stamped concrete work, the colour is to be mixed throughout the concrete. The colour and 
stamp style will be selected by the Manager of Public Works prior to installation. 

 
The location of expansion joints is to be fixed at each side of driveways and where new concrete 
work abuts existing concrete works (including brickwork, buildings, etc.).  The remaining length 
between fixed joints shall be evenly divided.  Maximum spacing of contraction joints shall be 1.5 
m along sidewalks with full depth expansion joints every 4th joint.  
 
To allow for vertical frost movement, the sidewalk shall not be poured under horizontally 

Sa
mple



SIDEWALK SPECIAL PROVISIONS SECTION 5 
 
 

 
3 

projecting surfaces that are within 75mm from the surface of the sidewalk. 
 
 
The sidewalk layout is to conform to Ontario Provincial Standard Drawing (OPSD) 310. 0, 310.02, 
310.03, 310.04, and 310.05. 
 
The Contractor shall apply curing compound to sidewalk following final finishing of the concrete. 
 
The Contractor shall ensure that the concrete sidewalks are free from tire marks, footprints, 
graffiti etc.  If such imperfections are present, the affected sections of concrete shall be removed 
and replaced at the Contractor’s expense. 

 
Measurement 

 
Measurement shall be made in square metres for concrete sidewalks.  Excavation, formwork, 
Granular 'A', topsoil/sod restoration, and asphalt restoration for sidewalk construction shall be 
incidental to this work. 

 
Payment 

 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to complete this work including the protection 
and curing of the concrete, excavation, formwork, Granular ‘A’, restoration/regrading, and asphalt 
restoration work for the sidewalks and driveways. 

 
3.0  INTEGRAL CONCRETE SIDEWALK AND CURB 
 

General 
 

OPSS Forms 350, 351, 311, 570, 571 and 572 shall apply and govern except as amended or 
extended herein. 

 
Excavation Work 

 
Excavation and Granular ‘A’ for integral sidewalk construction shall be incidental to this work. 

 
Excavation shall be undertaken in accordance with the integral sidewalk cross section in the 
contract drawings. Disturbed material in the bottom of the excavation shall be thoroughly 
compacted by tamping. 

 
Excavated material shall be disposed of by the Contractor.   There will be no additional payment 
for disposal.  

 
Excavation work shall include saw cutting of concrete or asphalt and their disposal to the 
Contractor’s approved disposal site. 
 
The sidewalk layout is to conform to Ontario Provincial Standard Drawing (OPSD) 310. 01, 
310.02, 310.03, 310.04, and 310.05, except as amended as required to accommodate the 
construction of the curb integral to the sidewalk. 
 
Existing signs are to be maintained during construction. If existing signs must be removed to 
accommodate construction, they must be replaced in the same location as part of this work, and 
temporary signs posted in their place until such time that the signs are permanently re-installed. 
There shall be no payment for the removal, provision of temporary signs, and replacement of 
signs. 

Sa
mple



SIDEWALK SPECIAL PROVISIONS SECTION 5 
 
 

 
4 

 
 
 
There may be private sprinkler systems installed on Municipal property within the work area. It will 
be the responsibility of the Contractor to locate and protect these sprinkler systems during 
construction. If the sprinkler systems are damaged, the Contractor will need to have the systems 
repaired by a qualified sprinkler contractor to the satisfaction of the Engineer. The cost of repairs 
to sprinkler systems shall be responsibility of the Contractor. 

 
 Concrete Work 
 

The Granular ‘A’ base shall be constructed in accordance with the integral sidewalk cross section 
details, and shall consist generally of 100 mm of material compacted to 100% Standard Proctor 
Density (or 150 mm at driveway locations). 

 
The forms shall be placed so as to provide for a 2% crossfall sloping consistent with the existing 
conditions as directed by the Engineer. 
 
Concrete shall have a minimum compressive strength of 30 MPa at 28 days, 4.0% to 7.0% air 
entrainment and shall have a maximum slump of 75 mm.  The concrete sidewalk is to be broom 
finished and edged. 
 
For stamped concrete work, the colour is to be mixed throughout the concrete. The colour and 
stamp style will be selected by the Manager of Public Works prior to installation. 

 
The location of expansion joints is to be fixed at each side of driveways and where new concrete 
work abuts existing concrete works (including brickwork, buildings, etc.).  The remaining length 
between fixed joints shall be evenly divided.  Maximum spacing of contraction joints shall be 1.5 
m along sidewalks with full depth expansion joints every 4th joint.  
 
To allow for vertical frost movement, the sidewalk shall not be poured under horizontally 
projecting surfaces that are within 75mm from the surface of the sidewalk. 
 
The Contractor shall apply curing compound to sidewalk following final finishing of the concrete. 
 
The Contractor shall ensure that the concrete sidewalks are free from tire marks, footprints, 
graffiti etc.  If such imperfections are present, the affected sections of concrete shall be removed 
and replaced at the Contractor’s expense. 

 
Measurement 

 
Measurement shall be made in square metres for integral concrete sidewalk and curb.  
Excavation, formwork, Granular 'A', topsoil/sod restoration, and asphalt restoration for integral 
sidewalk and curb construction shall be incidental to this work. 

 
Payment 

 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to complete this work including the protection 
and curing of the concrete, excavation, formwork, Granular ‘A’, restoration/regrading, and asphalt 
restoration work for the sidewalks and driveways. 
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4.0 ASPHALT 
 

General 
 

OPSS Forms 310, 311 and 1150 shall apply and govern except as amended or extended herein.  
The Contractor shall supply and apply all materials.  Asphalt cement shall be PGAC 58-28, 
conforming to OPSS Form 1101. 

 
Scope of Work 

 
This item covers asphalt used for the driveway and roadway restoration work. 

 
For roadway work, the restoration shall consist of 300mm compacted Granular ‘A’ with100mm of 
HL3 asphalt placed in two lifts. For driveway work, the restoration shall consist of 250mm 
compacted Granular ‘A’ with 75mm of HL3 asphalt placed in two lifts. Asphalt for driveways shall 
be placed using approved spreader equipment.  Hand spreading shall not be permitted unless 
approved by the Engineer in special circumstances. 

 
Scheduling 

 
Prior to placing the finish course asphalt, the Contractor shall clean the existing pavement of all 
dirt, loose sand or other foreign material, which may prevent proper bonding. 
 
Mix Design 

  
The Contractor shall retain a qualified materials testing company at his expense to design the 
mixes.  The mix designs shall be submitted to the Engineer for review prior to proceeding with 
asphalt placement.  The mix design shall clearly show the percent of asphalt cement and the yield 
of the asphaltic concrete.  The percentage of recycled asphalt pavement (RAP) shall be limited to 
a maximum of 15 percent. 

 
Measurement 

 
There shall be no measurement for this item. 

 
 

Payment 
 

Payment shall be incidental to the works. 
 
 
5.0 TRAFFIC CONTROL 
 

General 
 

OPSS Form 543 shall apply and govern except as amended or extended herein. 
 

Scope of Work 
 

The Contractor shall supply, erect, maintain and remove sufficient flagging, signing, lighting, 
delineation and temporary pavement markings to provide traffic control in accordance with the 
latest version of the “Ontario Traffic Manual (OTM)” and the “Traffic Control Manual for Roadway 
Work Operations” as published by the Ministry of Transportation.  
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The Contractor shall submit a plan of his proposed traffic control for each phase of this project for 
the Engineer’s review.  The Contractor will make any necessary revisions to comply with the OTM 
as directed by the Engineer. 
 
Throughout the construction area, the contractor shall bag all existing parking control signs and 
supply, erect, and maintain sufficient temporary “No Parking” signage at a spacing of no greater 
than 50m apart for no less than 24 hours in advance of construction works, to ensure that 
constructions areas are clear of vehicles when work is scheduled to commence. Upon completion 
of the works, the contractor shall remove the temporary “No Parking” signs and uncover the 
permanent parking control signs. 
 
The Contractor shall maintain local traffic (vehicular and pedestrian) at all times.  It shall be the 
Contractor’s responsibility to notify all emergency services of any lane closings. 

 
Measurement 

 
There will be no measurement for this item. 

 
Payment 

 
Payment for this item shall be incidental to the General Contract. 

 
 
6.0 CONTINGENCY ALLOWANCE 
 

This item is intended to cover expenditures required during the execution of the Contract that do 
not fall logically within any of the items listed in the Form of Tender. 

 
The amount of the Contingency Allowance shown in the Form of Tender shall be included in the 
Total Tender Price. 
 
Payment 
 
Work carried out under this item will be paid at a price negotiated between the Engineer and the 
Contractor or on a Force Account Basis in accordance with the Contract Documents.  Payment 
will be made only for work authorized by the Engineer, which is completed in accordance with the 
instructions of the Engineer. 

  
7.0 TOPSOIL AND SOD RESTORATION WORK 
 
 General 
 

The provisions of OPSS 570 and 571 apply except as amended or extended herein. 
 
 Scope of Work 
 

This work shall consist of all material, equipment and labour required to: 
 
• supply and place 100 mm of good quality topsoil including shaping and fine grading. 

 
• supply and place good quality sod. 

  
The Contractor shall maintain sodded and seeded areas including watering up to and including 
the first cut. 
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Any damage to existing sprinkler systems shall be expeditiously repaired at the Contractor’s 
expense and undertaken in co-operation with the individual property owners in scheduling the 
work to minimize inconvenience and disruption.  The restoration work shall be of equal of better 
quality, material and workmanship to the existing sprinkler system. 
 
Measurement 

 
There will be no measurement for this item. 

 
Payment 

 
Payment shall be incidental to the works. 

 
 
8.0  CONCRETE CURB  
 

General 
 
OPSS Form 353 shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall install concrete curb (OPSD 600.11) as shown on the contract drawings. 
 
The curb and gutter shall be constructed on a Granular “A” base at a minimum of 100mm thick 
compacted to 100% Standard Proctor Density. 
 
Premolded joint filler materials shall be placed at joints where new work abuts existing works. 
 
To allow for vertical frost movement, the curb shall not be poured under horizontally projecting 
surfaces that are within 75mm from the surface of the curb. 
 
 
Any curb damaged or cracked prior to acceptance of the work by the Owner shall be replaced as 
the Contractor’s expense. 
 
Concrete for curb shall have a minimum compressive strength of 30MPa at 28 days, 4.5-7.5% air 
entrainment, and shall have a maximum slump of 75mm. Maximum slump for extrusion methods 
shall be 50mm. 
 
The Contractor shall apply curing compound to curb and gutter following final finishing of the 
concrete. 
 
The Contractor shall ensure that the concrete curb and gutter is free from tire marks, footprints, 
graffiti etc.  If such imperfections are present, the affected sections of concrete curb and gutter 
shall be removed and replaced at the Contractor’s expense. 
 
Measurement  
 
Measurement shall be made in lineal metres, measured along the face of curb. 
 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, equipment and materials required to construct curb and gutter including forming, 
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saw-cutting, removal of existing pavement, excavation to subbase, constructing drop curbs, joint 
materials, protection, backfill with Granular “A” where new works are not proposed adjacent, 
wheelchair ramps, and curing. 
 
 

9.0   CONCRETE DRIVEWAY  
 

General 
 
OPSS Form 311,and 351shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall install concrete driveway as shown on the contract drawings, and as directed 
by the Engineer. 
 
The concrete sidewalk to be broom finished and edged. 
 
The concrete driveway shall be constructed on a Granular “A” base at a minimum of 300mm thick 
compacted to 100% Standard Proctor Density. 
 
Joint filler materials shall be placed at joints where new work abuts existing works. 
 
To allow for vertical frost movement, the driveway shall not be poured under horizontally 
projecting surfaces that are within 75mm from the surface of the driveway. 
 
 
Any driveway damaged or cracked prior to acceptance of the work by the Owner shall be replaced 
as the Contractor’s expense. 
 
Concrete for driveways shall have a minimum compressive strength of 30MPa at 28 days, 4.5-
7.5% air entrainment, and shall have a maximum slump of 75mm.  
 
The Contractor shall apply curing compound to the driveway following final finishing of the 
concrete. 
 
The Contractor shall ensure that the driveway is free from tire marks, footprints, graffiti etc.  If 
such imperfections are present, the affected sections of driveway shall be removed and replaced 
at the Contractor’s expense. If a section needs to be removed, it shall be the entire panel. 
 
Restoration of asphalt is to be included in the unit price for this item. 
 
Measurement  
 
Measurement shall be made in square metres. 
 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, equipment, and materials required to complete this work including forming, saw-
cutting, excavation to subbase, joint materials, protection, backfill with Granular “A”, restoration 
with asphalt, and curing. 
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10.0 INSTALLATION OF WHEELCHAIR RAMP 
  
 General 

 
OPSS Form 351, 353, and Ontario Provincial Standard Drawing (OPSD) 310.03 shall apply and 
govern except as amended or extended herein. 
 
Scope of Work 

 
The Contractor shall remove the existing curb and replace it with a newly constructed wheelchair 
ramp.  The curbs are to be poured separate from the sidewalks and include a full depth expansion 
joint.  
 
This item is to include asphalt, and topsoil and sod restoration if applicable. 

 
 Measurement 
 

Measurement shall be on an each basis. 
 
 Payment 
 

Payment shall be at the unit price bid in the Form of Tender and shall be compensation in full for 
all labour, material and equipment to install wheelchair ramps including disposal of debris, and 
asphalt and topsoil restoration. 

 
11.0  REMOVAL OF LANDSCAPE AREAS 

 
General 
 
OPSS Form 510 shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall remove existing landscape areas, and bush areas as directed by the 
Engineer. 
 
Work includes the removal and disposal of all plants, roots, landscaping materials in the areas 
designated by the Engineer to accommodate the installation of the sidewalk. 
 
Measurement  
 
Measurement shall be made in square metres. 
 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to break up, remove, and dispose of existing 
landscape areas, and bush areas. 
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12.0   REMOVE AND RELOCATE EXISTING GUARDRAIL 
 
General 
 
OPSS Form 510 and 551 shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall remove and re-install existing guardrail sections as directed by the Engineer. 
 
Work includes the removal of sections of guardrail and support systems, and relocation of 
sections of guardrail and supports to a location outside of the path of the new sidewalk as 
directed by the Engineer. 
 
 Measurement  
 
Measurement shall be made in lineal metres measured horizontally along the face of the 
guardrail. 
 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to, remove, and relocate the existing guardrail 
and support systems.  
 

13.0   ADJUST EXISTING MANHOLE FRAME AND COVER 
 
General 
 
OPSS Form 408 shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall remove and re-install existing manhole frames and grates to new grades as 
directed by the Engineer. 
 
Work includes the removal of manhole frame and grate and levelling rings as may be required, re-
installation of existing manhole frame and grate along with levelling rings as required, mortar, and 
parging of brickwork on inside and outside of manhole as directed by the Engineer. 
 
 Measurement  
 
Measurement shall be on an each basis. 
 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to, remove, and reinstall existing manhole 
frames and grates to new grades.  
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14.0   RELOCATE EXISTING BOLLARDS 
 
General 
 
OPSS Form 510 shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall remove and re-install existing bollards as directed by the Engineer. 
 
Work includes the removal of the bollard and anchoring material, breaking away of anchoring 
material from the bollard, backfilling the hole with native material recovered from the new bollard 
location hole, compacting native material to 100% standard proctor density, excavating a new 
hole for the relocation of the bollard, installation of the bollard in the new location complete with 
concrete anchoring material, and restoration of asphalt around the new bollard location, as 
directed by the Engineer. 
 
 Measurement  
 
Measurement shall be on an each basis. 
 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to, remove, and reinstall existing bollards.  
 
 

15.0  ASPHALT ROAD CONSTRUCTION 
 

General 
 

OPSS Forms 310, 510, 501 shall apply and govern except as amended or extended herein. 
 

Excavation Work 
 

Excavation, Granular ‘A’, and asphalt for road construction shall be incidental to this work. 
 
The limits of excavation shall be neatly sawcut. 

 
Excavation shall be undertaken to a depth of 400mm from the surface of the existing pavement. 
Disturbed material in the bottom of the excavation shall be thoroughly compacted by tamping. 

 
Excavated material shall be disposed of by the Contractor.   There will be no additional payment 
for disposal.  

 
Excavation work shall include saw cutting of concrete or asphalt and their disposal to the 
Contractor’s approved disposal site. 

 
 Road Construction Work 
 

The Granular ‘A’ base shall consist generally of 300 mm of material compacted to 100% Standard 
Proctor Density. 
 
The asphalt work shall consist generally of 100mm of HL3 asphalt placed in two lifts of 50mm 
each compacted to 98% Standard Proctor Density. 
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Measurement 

 
Measurement shall be made in square metres for asphalt road construction.  Excavation, 
sawcutting, Granular 'A', and asphalt shall be incidental to this work. 

 
Payment 

 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to complete this work. 
 

16.0  REMOVE POLE 
 
General 
 
OPSS Form 510 shall apply and govern except as amended or extended herein. 
 
Scope of Work 
 
The Contractor shall remove existing poles and bases as directed by the Engineer. 
 
Work includes the removal, and disposal of existing pole and base, and backfill of hole with 
Granular “B” compacted to 100% standard proctor denisty as directed by the Engineer. 
 
 Measurement  
 
Measurement shall be on an each basis. 
 
Payment 
 
Payment shall be made at the unit price bid in the Form of Tender and shall be compensation in 
full for all labour, material and equipment required to, remove, and dispose of existing pole and 
base, and backfill hole.  
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SECTION 6 

 
 

ONTARIO PROVINCIAL STANDARD SPECIFICATIONS 
 

- OPS General Conditions of Contract 
- Ministry of Transportation 

- Supplemental General Conditions of Contract 
 

These Standard Specifications 
are not included in the Tender Documents 

Copies can be obtained from the Ministry of Transportation 
of Ontario 
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102 Weighing of Materials 
120 The Use of Explosives 
127 Schedule of Rental Rates for Construction Equipment including Model and Specification 
 Reference 
128 The Supply of Materials from Designated Sources 
180 Management and Disposal of Excess Material 
201 Clearing, Close Cut Clearing, Grubbing, and Removal of Surface Boulders 
206 Grading 
209 Embankments Over Swamps 
212 Borrow 
301 Restoring Unpaved Roadway Surfaces 
302 Priming 
304 Single and Double Surface Treatment 
305 Granular Sealing 
307 Stockpiling of Patching Materials 
309 Cold Mixed, Cold Laid, Open and Dense Graded Bituminous Pavement 
310 Hot Mixed, Hot Laid Asphaltic Concrete Paving and Hot Mix Patching 
311 Asphalt Sidewalk, Driveway, Boulevard and Sidewalk Resurfacing 
312 Asphalt Curb and Gutter Systems and Asphalt Surfacing of Gutters 
313 Hot Mix, Hot Laid Asphaltic Concrete Paving and Hot Mix Patching, Including Recycled 
 and Specialty Mixes 
314 Untreated Granular Subbase, Base, Surface, Shoulder and Stockpiling 
315 Cement Treated Granular Base and Subbase 
316 Extruded Expanded Polystyrene Frost Heave Treatment 
320 Asphalt Cement Treated Open Graded Drainage Layer 
330 In-Place Full Depth Reclamation of Bituminous Pavement and Underlying Granular 
332 Hot In-Place Recycling and Hot In-Place Recycling with Integral Overlay 
333 Cold In-Place Recycling 
336 Microsurfacing 
341 Routing and Sealing Cracks in Hot Mix Asphalt Pavement 
350 Concrete Pavement, Concrete Base and Lean Concrete Base 
351 Concrete Sidewalk 
352 Concrete Steps 
353 Concrete Curb and Gutter Systems 
355 Installation of Interlocking Concrete Pavers 
360 Full Depth Repair of Concrete Pavement or Concrete Base 
364 Partial Depth Repairs in Concrete Pavement 
405 Pipe Subdrains 
407 The Construction of Manholes, Catchbasins, Ditch Inlets and Valve Chambers 
408 Adjusting or Rebuilding Manholes, Catchbasins, Ditch Inlets and Valve Chambers 
410 Pipe Sewer Construction by Open Cut Method 
412 Sewage Forcemain Construction by Open Cut Method 
415 Tunnelling 
416 Jacking and Boring 
421 Pipe Culverts by Open Cut Method 
422 Precast Reinforced Concrete Box Culverts and Box Sewers 
501 Compacting 
503 Site Preparation for Pipelines 
504 Preservation, Protection and Reconstruction of Existing Facilities 
506 Dust Suppressants 
507 Site Restoration for Underground Utilities 
510 Removal 
511 Rip Rap, Rock Protection and Gravel Sheeting 
512 Installation of Gabions 
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514 Trenching, Backfilling and Compacting 
515 Rock Excavation for Pipelines and Associated Structures in Open Cut 
516 Excavating, Backfilling and Compacting for Manholes, Catchbasins, Ditch Inlets and 
 Valve Chambers 
517 Dewatering 
518 Control of Water 
530 Winter Sanding and Salting 
531 Treatment and Stockpiling of Screened Sand for Winter Sanding 
532 Pavement Marking 
538 Shoring and Bracing 
539 Protection Schemes 
540 Highway Fence 
541 Chain Link Fence 
542 Expanded Metal Anti-Glare Screen 
543 Traffic Control Signing 
550 Inertial Barrier Modules 
551 Steel Box Beam Barrier 
552 Steel Beam Guide Rail, Cable Guide Rail and Delineator Posts 
553 Concrete Barriers 
554 Guide Rail Energy Absorbing Terminals 
555 Guide Rail End Treatment - Eccentric Loader 
556 Connecticut Impact Attenuation System 
557 Trend End Treatment 
558 Crash-Cushion Attenuating System 
559 Guide Rail End Treatment - Extruder 
565 Protection of Trees 
570 Topsoil 
571 Sodding 
572 Seeding and Mulching, Temporary Cover, and Erosion Control Blanket 
577 Temporary Erosion and Sediment Control Measures 
601 Electrical Work - General 
602 The Installation of Electrical Chambers 
603 The Installation of Ducts 
604 Cable Installation 
609 Grounding 
610 Removal of Electrical Equipment 
611 The Installation of Underpass Luminaires 
612 The Installation of Sign Luminaires 
614 The Installation of Power Supply Equipment 
615 Pole Erection 
616 Footings and Pads for Electrical Equipment 
617 The Installation of Roadway Luminaires 
620 Traffic Signal Equipment 
621 Electrical Traffic Control Devices 
622 The Installation of Traffic Signal Controllers 
623 Traffic Actuation Equipment 
624 Traffic Signal Interconnection Equipment 
630 Installation of High Mast Poles 
631 Concrete Footings for High Mast Poles 
701 Watermain Construction by Open Cut Method 
902 Excavating and Backfilling - Structures 
903 Piling 
904 Concrete Structures 
905 Steel Reinforcement for Concrete 
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906 Structural Steel 
907 Structural Wood Systems 
908 Steel Barrier Rail and Pedestrian Handrail 
909 Prestressed Concrete - Precast Members 
910 Prestressed Concrete - Cast-In-Place 
911 Coating Structural Steel 
913 Embedded Work in Structures 
914 Waterproofing Bridge Decks - Mastic or Asphalt Membrane 
915 Sign Support Structures 
918 Bailey Bridges 
919 Formwork and Falsework 
920 Deck Joint Assemblies, Waterstops, Joint Fillers, Joint Seals and Joint Sealanting 
 Compounds - Structures 
922 Installation of Bearings 
928 Structure Rehabilitation - Concrete Removal 
929 Abrasive Blast Cleaning - Concrete Construction 
930 Structure Rehabilitation - Concrete Patches and Overlays 
931 Structure Rehabilitation - Shotcrete 
1001 Aggregates - General 
1002 Aggregates - Concrete 
1003 Aggregates - Hot Mixed, Hot Laid, Asphaltic Concrete 
1004 Aggregates - Miscellaneous 
1010 Aggregates - Granular A, B, M, and Select Subgrade Material 
1101 Asphalt Cement 
1102 Liquid Asphalt 
1103 Emulsified Asphalt 
1149 Hot Mixed, Hot Laid, Asphaltic Concrete Including Recycled and Specialty Mixes 
1150 Hot Mixed, Hot Laid Asphaltic Concrete 
1152 SC-800 Patching Material 
1153 Emulsified Asphalt Patching Material 
1154 Hot Mixed, Hot Laid, Asphaltic Concrete Containing Reclaimed Asphalt Pavement 
1155 Medium Duty Binder Course Asphaltic Concrete 
1202 Bearings - Elastomeric Plain and Steel Laminated 
1203 Bearings - Rotational and Sliding Surfaces 
1204 Polyvinyl Chloride Waterstops 
1205 Clay Seal 
1210 Deck Joint Assemblies 
1211 Lubricant for Use with Preformed Neoprene Joint Seals 
1212 Hot-Poured Rubberized Asphalt Joint Sealing Compound 
1213 Hot Applied Rubberized Asphalt Waterproofing Membrane 
1214 Hot Applied Rubberized Mastic Waterproofing Membrane 
1215 Material Specification for Protection Board 
1301 Cementing Materials 
1302 Water 
1303 Air Entraining and Chemical Admixtures for Concrete 
1305 Moisture Vapour Barriers 
1306 Burlap 
1308 Joint Filler (Concrete) 
1312 Latex Modifiers for Use in Concrete 
1315 White Pigmented Curing Compounds for Concrete 
1350 Concrete - Materials and Production 
1351 Components for Precast Reinforced Concrete Catchbasins, Manholes, Ditch Inlets and 
 Valve Chambers 
1352 Precast Concrete Barriers 
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1359 Unshrinkable Backfill 
1430 Gabion Baskets and Mats 
1440 Steel Reinforcement for Concrete 
1441 Load Transfer Assemblies 
1442 Epoxy Coated Steel Reinforcement for Concrete 
1443 Organic Coatings for Steel Reinforcement 
1503 Cable Guide Rail 
1504 Steel Beam Guide Rail 
1505 Channel Components (Steel Beam Guide Rail) 
1506 Timber Posts and Blocks (Steel Beam Guide Rail) 
1508 Round Wood Posts 
1510 Steel Box Beam Barrier 
1540 Standard Highway Fence Components 
1601 "Wood" (Materials, Preservative Treatment and Shop Fabrication) 
1605 Expanded Extruded Polystyrene Pavement Insulation 
1704 Structural Steel Coating Systems 
1712 Organic Solvent Based Traffic Paint 
1713 Thermoplastic Pavement Marking Materials 
1714 Field Reacted Polymeric Pavement Marking Materials 
1715 Preformed Plastic Pavement Marking Tape 
1716 Water-Borne Traffic Paint 
1750 Traffic Paint Reflectorizing Glass Beads 
1801 Corrugated Steel Pipe Products 
1802 Smooth Walled Steel Pipe 
1810 Clay Pipe 
1820 Circular Concrete Pipe 
1821 Precast Reinforced Concrete Box Culverts and Box Sewers 
1830 Asbestos - Cement Pipe 
1840 Polyethylene Pipe Products 
1841 Polyvinyl Chloride (PVC) Pipe Products 
1842 Polyethylene Pressure Pipe 
1850 Frames, Grates, Covers and Gratings 
1851 Miscellaneous Metals 
1860 Geotextiles 
2001 Metal Sign Blanks 
2002 Standard 120 cm x 240 cm Overlaid Plywood Sign Blanks 
2003 Level I Reflective Stop Signs 
2005 Steel "U" Flanged Sign Post and Spacer 
2007 Square Tubular Steel Delineator Posts 
2012 Flexible Delineator Posts 
2401 High Voltage Cables 
2406 Low Voltage Cable 
2409 Traffic Signal Cable 
2410 Extra Low Voltage Cable 
2414 Distribution Assembly - Type 1 & Type 2 and Extension Cabinet Assembly 
2420 Wood Poles 
2421 Spun Concrete Poles Class 'D' 
2423 Steel Poles, Base Mounting 
2428 Aluminum Tapered Elliptical Brackets 
2432 High Pressure Sodium Luminaires for Highway Lighting 
2434 Underpass Lighting Luminaires 
2435 Sign Lighting Luminaires 
2440 Cast Aluminum Frangible Base 
2451 Aluminum Poles, with Cast Aluminum Frangible Couplings, Direct Burial 
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2452 Aluminum Poles, Base Mounting 
2453 Sectional Steel Poles 
2460 Traffic Signal Arms, Brackets, Hangers, Fittings and Hardware 
2461 Signal Heads 
2470 Self-Weathering Sectional Steel High Mast Poles 
2471 Galvanized Sectional Steel High Mast Poles 
2474 High Mast Pole Anchorage Assembly 
2476 Luminaire Raising and Lowering Equipment 
2478 High Bay Luminaires Used in High Mast Lighting 
2479 Floodlight Luminaires Used in High Mast Lighting 
2480 Supply Control Cabinet Assembly 
2485 Photoelectric Controllers 
2492 Rigid Polyvinyl Chloride (PVC) Junction Boxes 
2496 Aluminum Junction Boxes 
2501 Calcium Chloride Flake and Solution 
2502 Sodium Chloride 
 
 
 
DRAWING 
NO.             TITLE 
 
310.01  Concrete Sidewalk 
310.02  Concrete Sidewalk adjacent to Curb and Gutter 
310.03  Concrete Sidewalk Ramps at Intersections 
310.04  Utility Isolation in Sidewalks 
310.05  Sidewalk Driveway Entrance Details 
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SECTION 7 
 

OPSS GENERAL CONDITIONS AND 
SUPPLEMENTAL GENERAL CONDITIONS 

 
 

These Standard Specifications 
are not included in the Tender Documents. 

They can be examined at the 
Engineer's office or by obtaining 

copies from the Ministry of Transportation 
of Ontario 
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SECTION 8 
 

APPENDICES 
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APPENDIX A 
 

CONTRACT DRAWINGS 
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